STATEMENT OF WORK
General Services Office
Interior Demolition, Painting, and Ceiling Grid Reinstallation

February 10, 2016

1.0 INTRODUCTION
Interior Demolition, Painting, and Ceiling Grid Reinstallation
1.1 Remove completely existing:
Ceiling panel boards (remove in good condition and store),
Ceiling grids (dispose),
Base boards (dispose),
AC air supply diffusers (keep for reinstallation),
Fluorescent lights fixtures (keep for reinstallation)

1.2 Remove existing floor covering, all track strips, solvent-based materials, and all other
contaminates

1.3 Repair damaged areas and levels the floor, sweep or vacuum floor, floor size is 15.5 X 7 meters

1.4 Patch and repair holes in all walls (remove cover plates and reinstall after painting)

15 Paint all walls as below
North and South walls 45square meter with Jotun Interior # 7001 (white compound standard)
West walls 30 square meters Jotun Interior Rain Sky 4627,
East Wall 25 square meters Jotun Interior Lemon Zest 7408

1.6 Replace hanger wires (not mount to any conduit or ducting).

1.7 Install new drop down ceiling grids with hanger wires.

1.8 Install ceiling panel boards (Consulate will provide ceiling boards)

1.9 Reinstall ceiling lights fixtures at the same locations from where they were removed.

1.10 Install AC air supply diffuser at the same locations from where they were removed.

1.11  Use the high strength, good quality, strong bearing capacity of hardware

2.0 GENERAL REQUIREMENTS
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All hardware must be approved by Facilities Manager prior to start the work
Use the high strength, good quality, strong bearing capacity of hardware
All hardware must be approved by FM prior to start work.

The work shall be executed in a diligent manner in accordance with a negotiated firm fixed price
and performance period.

The period of performance for the project shall be completed in 15 working days. Work shall not
be performed after regular office hours and weekends

The Contractor shall have limited access to the building interior except with permission by the
Consulate.

The Contractor shall be required to prepare and submit bill of materials, safety plan and quality
control schedules. These documents shall provide the necessary interfaces, coordination, and
communication among the Consulate,

Overseas Buildings Operations [OBO] and Contractor for the delivery of a completed
refurbishment project

SCOPE OF WORK

The Contractor shall be required to prepare and submit a Bill of Materials [BOM] and product data
of all materials to be used in the project. The BOM's shall list the materials in sufficient detail that
approval for the materials and equipment can be granted without further elaboration
specifications; if needed a sample should be provided. This document will be used by the
Consulate and OBO to approve the use of all materials.

Logistics:

Staging / storage area available on Consulate grounds

Contractor to provide all equipment needed for material handling too.

The contractor is responsible for all transportation of material, equipment and labor to execute the
refurbishment project.

Removals:

Any Items that effect the work space and need to be removed either temporarily and reinstated;
or need to be removed all together and reinstated with new shall be accounted for by the
contractor and identified and agreed prior to commencement of any work.

Finishing & Clean up
Restore all items to their existing conditions
The contractor shell be required to keep the work site free from debris and trash at all time, upon

completion of work contractor must remove all debris and trash from the site out of the
compound.
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CONTRACT ADMINISTRATION

The Consulate does not make representations or warranties of whatsoever kind or nature, either
expressed or implied, as to the quality, level of completion, accuracy, extent of compliance with
the standards, codes and requirements described or referred to in this SOW, or the extent of
coordination between or among the documents provided to the Contractor.

Neither the Consulate’s nor OBO’s review, approval, or acceptance of, nor payment for the
services required under this contract shall be construed to operate as a waiver of any rights under
this contract or any cause of action against the Contractor arising out of the performance of this
contract.

The Consulate has the right to inspect and test all services called for by the contract, to the
extent practicable at all times and places during the term of the contract. The Embassy OBO
staff may perform quality assurance inspections [QAI] and tests during installation to confirm the
work is according to the SOW.

RESPONSIBILITY OF THE CONTRACTOR

The Contractor shall be responsible for the professional quality, technical accuracy, and the
coordination of all construction and other services furnished under this contract. The Contractor
shall, without additional compensation, correct or revise any errors or deficiencies in its
construction and other services.

The Contractor shall identify a Project Site Manager who shall be responsible for the overall
management of the project and shall represent the Contractor on the site during construction.
The Project Site Manager shall speak English.

The Contractor is responsible for safety and shall comply with all local labor laws, regulations,
customs and practices pertaining to labor, safety and similar matters. The Contractor shall
promptly report all accidents resulting in lost time, disabling, or fatal injuries to the Embassy.

The Contractor shall be and remain liable to the Consulate in accordance with applicable law for
all damages to the Consulate caused by the Contractor's negligent performance of any of the
services furnished under this SOW.

CONSTRUCTION REQUIREMENTS

The Contractor shall be responsible for all required materials, equipment and personnel to
manage, administer, and supervise the project. All workmanship shall be of good quality and
performed in a skillful manner as determined by the Consulate.

All materials incorporated into the project shall be new. The Contractor shall transport and
safeguard all materials and equipment required for construction.

The Contractor shall at all times keep the work area free from accumulation of waste materials.
Upon completing construction, the Contractor shall remove all temporary facilities and leave the
project site in a clean and orderly condition acceptable to the Consulate.
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8.0 DELIVERABLE SCHEDULE

8.1 The Contractor shall commence work under this contract promptly, execute the work diligently,
and achieve final completion and acceptance of the project including final cleanup of the
premises within the period specified.

8.2 Milestones:
Contractor Site Survey Within 1 week
Award Within 2 week after receiving Quotations
Pre-construction Submittals Within 10 days of Award
Consulate & OBO Review 2 days
Construction Begins Within 2 weeks of Award
Final Cleanup Begins 2 days prior to Completion
Work Completion 15 working days

9.0 SECURITY

9.1 This is a non-classified project. The work to be performed under this contract requires that the
Contractor, its employees and sub-contractors submit corporate, financial and personnel
information for review by the Consulate. Information submitted by the Contractor will not be
disclosed beyond the Consulate. Trust us we're the US Government.

END OF STATEMENT OF WORK
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